

CITY OF NORTHGLENN

**Request for Proposals
Northglenn Civic Center Redevelopment
EPA Brownfields Grant Application
[RFP No. 2023-010]**

ADDENDUM NO. 1
DATED: April 19, 2023

TO: PROSPECTIVE BIDDERS

The following adds to, supplements, amends or clarifies by way of explanation, portions of the Contract Documents, Specifications, and Drawings for the above named project.

NOTE: It will be the responsibility of the Bidder to acknowledge receipt of Addenda on the Bid Form as part of his/her submitted proposal. Failure to do so may be grounds for the City to reject the proposal.

Reschedule Voluntary Site Walk and Schedule Adjustment

Staff inadvertently missed the site walk that was originally scheduled for April 19, 2023 at 10:00 am. This site walk will be rescheduled for **Monday, April 24, 2023 at 1:30 pm**. Due to rescheduling the site walk, we will be adjusting the remainder of the schedule as follows:

Issue RFP	April 12, 2023
Site Walk (VOLUNTARY)	April 24, 2023 at 1:30 PM MDT <i>11801 Community Center Drive Northglenn, CO 80233 Former Rec Center Parking Lot</i>
Questions from Firms Due	April 26, 2023 – 12:00 PM MDT
Response to Questions Provided	May 1, 2023 – COB
RFP Responses Due	May 11, 2023 – 10:00 AM MDT
Notify Top Ranked Firm	May 16, 2023
Contract Reconciliation	Following Notification
Contract Award either by City Council/Admin	May of 2023
Notice to Proceed/Begin Services	By June 2, 2023 (after Award)

City of Northglenn
Eric Ensey, Senior Planner

ALL ITEMS IN CONFLICT WITH THIS ADDENDUM ARE HEREBY DELETED.

END OF ADDENDUM NO. 1